PLANNING LEVEL OPINION OF COST SUMMARY

Project Description:

1-90 / SR 18 Interchange Improvements

Client: City of Snoqualmie

Corridor Section: Truck Bridge Date: June-15
Location: Interchange Date of Cost Index: 2015
Calculated By/Entered By: BMP 8/28/2015
Checked By: MAM 8/31/2015
ESTIMATE TEMPLATE COSTS - UPDATED DECEMBER 2014
ESTIMATED
ITEM UNIT UNIT COST QTY COST
. RIGHT OF WAY
RIGHT OF WAY (PARTIAL ACQUISITION) LS $27,000 1 $27,000
RIGHT OF WAY (FULL ACQUISITION) LS $0 1 $0
CONSTRUCTION EASEMENTS SF $5 - $0
RIGHT OF WAY TOTAL $27,000
Il CONSTRUCTION
1 PREPARATION/GRADING/DRAINAGE
1.1 PREPARATION
CLEAR & GRUB,DEMO ACRE $10,000 7.7 $77,000
REMOVING EXISTING PAVEMENT SY $10 500 $5,000
REMOVAL STRUCTURES & OBSTRUCTIONS LS $5,000 1 $5,000
1.2 EARTHWORK
ROADWAY EXCAVATION INCL, HAUL CY $20 14,600 $292,000
STRUCTURE EX. CL. A INCL. HAUL CY $25 100 $2,500
BORROW INCL. HAUL TON $18 60,800 $1,094,400
EMBANKMENT COMPACTION CY $2 32,900 $65,800
1.3 STORMWATER MITIGATION
DETENTION AND TREATMENT SF $10 231,200 $2,312,000
14 STORM DRAINAGE CONVEYANCE LS $1,353,550 1 $1,353,550
2 STRUCTURE
CONCRETE BRIDGES SF $250 8,700 $2,175,000
CONCRETE BRIDGES WIDENING SF $350 - $0
APPROACH SLAB SY $140 200 $28,000
BRIDGE EMBANKMENT CY $50 - $0
MODULAR BLOCK WALL (CUT) SF $35 3,400 $119,000
SOLDIER PILE WALL W/ CONCRETE FACING (CUT) SF $125 - $0
SOLDIER PILE WALL W/ CONCRETE FACING (CUT) SF $150 - $0
MECHANICALLY STABILIZED EARTH WALL (FILL) SF $45 3,100 $139,500
SOLDIER PILE WALL W/ CONCRETE FACING (FILL) SF $125 36,500 $4,562,500
SOLDIER PILE WALL W/ CONCRETE FACING (FILL) SF $150 - $0
BRIDGE REMOVAL SF $40 - $0
CULVERT LF $1,750 150 $262,500
NOISE WALLS SF $40 - $0
3 SURFACING
PORTLAND CEMENT CONCRETE SF $12 - $0
HOT MIX ASPHALT TON $85 16,600 $1,411,000
CRUSHED SURFACING TON $25 8,200 $205,000
4 ROADSIDE DEVELOPMENT
FENCING LF $15 - $0
SEEDING, MULCHING & FERTILIZING LS $244,000 1 $244,000
WETLAND MITIGATION LS $0 1 $0
ENVIRONMENTAL PERMITS LS $0 1 $0
TEMPORARY WATER POLLUTION & EROSION CONTROL LS $303,900 1 $303,900
LANDSCAPING LS $0 1 $0
5 TRAFFIC
GUARD RAIL LF $18 200 $3,600
CONCRETE BARRIER LF $65 5,100 $331,500
SIGNAL SYSTEMS LS $0 1 $0
ILLUMINATION LS $255,500 1 $255,500
SIGNING LS $248,000 1 $248,000
CURBS LF $15 - $0
CURB RAMPS EA $1,500 - $0
SIDEWALKS SY $25 - $0
DRIVEWAYS SY $75 - $0
SC&DI (ITS) LS $0 1 $0
TRAFFIC CONTROL LS $774,900 1 $774,900
5a. OTHER ITEMS
SURVEYING LS $244,100 1 $244,100
SPECIAL ITEMS EST $0 1 $0
UTILITY RELOCATIONS EST $0 1 $0
6 MISCELLANEQOUS (10%) LS $1,652,000 1 $1,652,000
7 CONSTRUCTION SUBTOTAL (ITEMS 1 THRU 6) $18,167,250
8 MOBILIZATION
10.00% OF ITEM 7 EST $1,817,000 1 $1,817,000
9 SUBTOTAL (ITEMS 7 & 8) $19,984,250
10 SALES TAX
0.0% OF (% OF ITEM 9) EST $0 1 $0
11 AGREEMENTS (Utilities, WSP, etc.)
EST $0 1 $0
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12 SUBTOTAL (ITEMS 9 THRU 11) $19,984,250
13 CONSTRUCTION
ENGINEERING (15% OF ITEM 12) EST $2,998,000 1 $2,998,000
CONTINGENCIES (30% OF ITEM 12) EST $5,996,000 1 $5,996,000
14 CONSTRUCTION TOTAL (ITEMS 12 & 13) $28,978,250
Il PRELIMINARY ENGINEERING
(15% OF ITEM 14) EST $4,347,000 1 $4,347,000
V. TOTAL ESTIMATED COST
(ITEMS I, 14 & 1) $33,360,000
V. FUTURE ESTIMATED COST
Inflation| Const. Year Cost Index Future Cost
FUTURE COST BASED ON INFLATION RATE 0.04 2015 2015 $33,360,000

The above opinion of cost is a planning level estimate only. It is based on best available information and scope at the time, not on the results of a detailed
engineering study, and is supplied as a budgeting guide only. Perteet, Inc. does not guarantee or warrant the accuracy of this planning level estimate.
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